







https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1615043/EIC_Minutes_10-17-2022.pdf















https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1653562/20221114_EIC_Project_Update_7_Nov_22.pdf






https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1650994/October_2022_financial_presentation.pdf
















Questions?






https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1653639/20221114_PFA_Rivertrail_Extension_Overlook.pdf
https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1653641/20221116_Rivertrail_Improvements.pdf
https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1653645/20221116_Rivertrail_Map.pdf



















River Trail Downtown Improvements-Sections 1 and 2
Preliminary Engineer’s Estimate

August 2022
Item
No. Description Quantity | Unit | UNIT COST TOTAL COST
1 Mobilization and Demobilization as necessary for the Contract Documents (5%) 1 LS $40,000.00 $40,000.00
2 !BrL_Jsh CIt_earmg/Prunmg, along new trail alignment, complete in place as specified and 1 LS $45.000.00 $45.000.00
indicated in the plans.
Earthwork for Site, to include all rough grading and fine grading for entire site including any
3 importing or removal of excess fill as needed, topsoil placement,complete in place as specified 1 LS $90,000.00 $90,000.00
and indicated in the plans.
4 10' \(V_lde Cor!crgte Trgll w/30" Toedown, to include all trail paving, complete in place as 1400 LE $240.00 $336,000.00
specified and indicated in the plans
Elevated Concrete Trail, including excavation, concrete headwalls, concrete paving on top
5 of culverts, and all necessary construction as detailed in drawings and specifications, complete 100 LF $450.00 $45,000.00
in place as specified and indicated in the plans
6 Limestone Block Retaining Walls, complete in place as specified and indicated on plans. 60 EA $350.00 $21,000.00
7 Rock Rip Rap as required, complete in place as specified and indicated in the plans. 55 CY $380.00 $20,900.00
Turf Reinforcement Mat with Seed, to include erosion control mat and Rye grass seed
8 including fine grading, raking, fertilization, and temporary irrigation as necessary to cover 400 SY $32.00 $12,800.00
disturbed areas, complete in place as specified and indicated in the plans.
9 Seedmg, includes fine grading, r.aklng, fertlllzat_lo.n, and tgmporary_lrrlgatlon as necessary to 1 LS $22.300.00 $22.300.00
cover disturbed areas, complete in place as specified and indicated in the plans.
10 |Bridge over Clay Street Drainage Outfall (Box Culverts) 1 LS $42,000.00 $42,000.00
1 SWPPP,_deS|gn an_d provide Storm Wa_ter Pollution Preventlc_)n_ Plan, as re_qmred for 1 LS $40,000.00 $40,000.00
construction of Trail Improvements project, complete as specified and indicated on plans.
ESTIMATED CONSTRUCTION COST $715,000.00
20% CONTINGENCY $143,000.00
TOTAL ESTIMATED CONSTRUCTION COST $858,000.00
10% ENGINEERING DESIGN FEE $85,800.00
3% CONSTRUCTION PHASE SERVICES AND TESTING FEE $25,740.00
3% ADDITIONAL SERVICES FEE (SURVEY/GEOTECH) $25,740.00

TOTAL ESTIMATED SECTION 1 COST

$995,280.00




SCALE: 1"=500'

Hewitt Engineering Inc.

4

Consulting Engineering Services
716 Bamett Street ¢ Kerrville, Texas 78028 + 830.315.8800
TBPE Registration No. F-10739 ¢ www.hewitt-inc.com

DOWNTOWN RIVER TRAIL SEGMENT MAP

EXHIBIT 1









https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1653623/Investment_Policy_FY2023.pdf
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